
ORDER FOR SUPPLIES OR SERVICES I PAGE Or PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 6 

1. DATE OF ORDER 2. CONTRACT NO. (If any} 6.SHIPTO: 

EP-W-10-056 
a. NAME OF CONSIGNEE 04/26/2011 

3.0RDERNO. ,4. REQUISITION/REFERENCE NO. 

0036 PR-OSWER-11-00380 Amanda Geldard TOPO 

5. ISSUING OFFICE (Address correspondence to} b. STREET ADDRESS 

SRRPOD US Environmental Protection Agency 

US Environmental Protection Agency OSWER/ORCR 

Superfund/RCRA Regional Procurement Two Potomac Yard 

Operations 2733 s. Crystal Drive 

1200 Pennsylvania Ave, NW c. CITY ,d. STATE I; e. ZIP CODE 

Washington DC 20460 Arlington VA 22202 

7.TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

ICF INCORPORATED, L.L.C. 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

9300 LEE HIGHWAY Except for bming instructions on the 

reverse, this delivery order Is subject 
to instructions contained on this side 

only of this form and is issued 

Please tum ish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

FAIRFAX VA 220316050 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11. BUSINESS CLASSIFICATION (Check appropriate box(es}} 12. F.O.B. POINT 

0 a.SMALL [ZJ b. OTHER THAN SMALL 0 c. DISADVANTAGED 0 g. SERVICE- Destination 
DISABLED 

0 d. WOMEN-OWNED 0 e. HUBZone 0 f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT BIL NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE ~Date} 
a. INSPECTION I b. ACCEPTANCE 04/01/201 
Destination Destination 

17. SCHEDULE (See reverse for Reject1ons} 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 072648579 
All terms and conditions of contract 
EP-W-10-056 are hereby incorporated by 
reference. The contractor shall perform 
services in accordance with the attached 
SOW and their proposal dated April 13, 2011. 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

a. NAME 

SEE BILLING 
INSffiUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c.CIIY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature} 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE 

21. MAIL INVOICE TO: 

RTP Finance Center 

u::; ,~:;nv~ronmenta.l l:'rotect~on Agency 
RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 

rtiiAit 
NC 

~ 

UNIT QUANTITY 

PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 
17(h) 
~OTAL 
(Cont. 
pages} 

$49,795.00 ~ 

17(i) 
GRAND 
TOTAL 

e.LII" CUUI:: 
$49,795.00 ~ 

27711 

23. NAME (Typed) 

David Fuller 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 I""'· 4m06) 
Prescrl:>ed by GSA/FAR 48 CFR 53.213(e) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE -CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

04/26/2011 IEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

TOPO: Amanda Ge1dard Max Expire Date: 
04/01/2012 
Admin Office: 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 04/26/2011 to 
04/01/2012 

Task Order Ceiling and Funding 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP010-00 

1 BFY: 11 EFY: 12 Fund: B Budget Org: 

31H Program (PRC) : 301DA1C Budget 
(BOC): 2585 DCN - Line ID: 
1131HMP010-001 
Funding Flag: Complete 
Funded: $29,953.00 

Incremental funding in the amount of 
$29,953.00 is hereby allocated to this task 

order. The incremental funding is subject 

to the Limitation of Funds clause 52.232-22. 

The task order ceiling amount of $49,795.00 

is a not to exceed amount that the 
contractor exceeds at their own risk. 

The obligated amount of award: $29,953.00. 

The total for this award is shown in box 
17 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 

PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDERNO. 

0036 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

49,795.00 

:!>4l:l,tl:l5.uu 
OPTIONAL FORM 348 (Rev. 412006) 

Pmsatbed by GSA FAR (48 CFR) 53.213(Q 



Task Order Statement of Work 

OBJECTIVE 

This Statement of Work requests support for updating the Assessment of Environmental 
Problems Associated with Recycling of Hazardous Secondary Materials ("Damage Case 
Study"). This task will be completed in two phases. First, the contractor shall update the damage 
case study with 5-10 damage cases that are identified by the EPA Second, the contractor shall 
search for damage cases that may have occurred or have been recorded since Jan 2007, which 

was when the damage case study was last conducted. 

BACKGROUND 

The damage case study was conducted as part of EPA's effort to revise the current "definition of 
solid waste" in the 2008 Revisions to the Definition of Solid Waste Final Rule, also known as the 

"DSW rule." The information in the report helped the Agency to craft the specific conditions for 
recycling hazardous secondary materials. The report was initially completed in January 2007 
and can be found at http://www.regulations.gov/#!documentDetaii;D=EPA-HQ-RCRA-2002-

0031-0355. In July 2008, EPA published an Addendum to the study, which included 10 new 
damage cases submitted by commenters to the 2007 proposed rule. The Addendum can be 
found at: http://www.regulations.gov/#!documentDetail; D=EPA-HQ-RCRA-2002-0031-0601. 

In fall 2010, the narrative descriptions of the damage cases were entered into a Microsoft 
Access database (damage case database). This allows EPA to easily query and run reports on 
the data. 

On January 29, 2009, the Sierra Club submitted an administrative petition requesting that EPA 
repeal the DSW rule, arguing that the revised regulations are unlawful and that they increase 
threats to public health and the environment without producing compensatory benefits and, 
therefore, should be repealed. On June 30, 2009, EPA held a public meeting to allow the public 
and interested stakeholders to provide input to the decision-making process in responding to 
Sierra Club's administrative petition. In September 2010, Sierra Club signed a settlement 
agreement with EPA in which EPA commits to considering Sierra Club's concerns in a June 

2011 proposed rule and a December 2012 final rule. 

As part of this rulemaking process and to better inform future program activities regarding 
hazardous secondary material recycling, EPA wishes to update the damage case study to 
include damage cases that staff have become aware of as well as damage cases that may have 
happened or been recorded since the last search was conducted in Jail 2007. 

TASKS 

Task 1: Conduct research on 5-10 damage cases provided by EPA 

EPA will provide the contractor a list of 5-10 damage cases, including any information or 
contacts that EPA has regarding the cases. The contractor shall then conduct a search for 
additional information regarding the damage cases. The contractor may use the internet, EPA 
databases (e.g., CERCLA, RCRAinfo), and state and Regional staff involved with the damage 
cases in order to obtain furthe~ information. Specifically, the contractor shall strive to obtain the 

following information regarding each damage case: 
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• Facility name 
• Facility EPA ID 
• Facility address and county 
• EPA Region of the facility 
• Facility type (i.e., generator recycling onsite, generator recycling off-site, intermediate 

facility, transporter, or reclaimer) 
• NACIS code and description 
• Whether the site has a RCRA permit 
• Whether the site went bankrupt 
• End date of recycling operation 
• Brief site history and description of recycling operation 
• Causes of damage (i.e., improper management of hazardous secondary materials, 

abandoned materials, fire or explosion, accident, leaks or spills, improper management 
of recycled products, improper disposal of residuals, other) 

• Damage description 
• Start date of damage 
• End date of damage (or if damage is ongoing) 
• Funding source for cleanup of damage (Federal, State, Responsible Party) 
• Oversight of cleanup (Federal, State, Responsible Party) 
• Is the site a CERCLA removal or remedial site? 
• Is the site a RCRA corrective action site? 
• Is the site on the NPL? If so, what is its status? 
• Is it in the CERCLA database? If so, what is its ID number? 
• Damage type (i.e., soil, groundwater, sediment, surface water, air, abandoned materials) 
• Damage description 
• Fatalities? 
• Injuries? 
• Cleanup costs 
• Property and other damages 
• Type of recycled materials (i.e., batteries, other metal-bearing wastes, commercial 

chemical products, drums, spent solvents, spent acids or bases, used oil, other 
petroleum wastes, scrap metals, precious-metal containing wastes, mercury-containing 
wastes, other wastes) 

• Hazardous waste codes of materials 
• Material description 
• Regulatory citation the facility was operating under 
• Was the facility legitimately recycling? 
• Case Contacts 
• Case Sources 

EPA notes that not all of the information may be found for each damage case. In these 
instances, the contractor shall just note "unknown." The contractor will also notify the TO COR 
regarding which damage cases meet the criteria for a recycling damage case as defined by 
EPA. 

The contractor shall submit this list of information for each damage case to the TO COR for 
review. 
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Task 2: Develop Addendum to the Damage Case Study 

After receiving comments from EPA on Task 1, the contractor shall draft an Addendum to the 
Damage Case Study, similar to the 2008 Addendum to the Damage Case Study. The contractor 
will draft a narrative profile of each damage case that fits the criteria of a recycling damage case 

using the data collected in Task 1 above. These profiles will include all known information about 
each damage case and any links to resources documenting the information. The contractor 
shall submit the draft addendum to the TOCOR for review. 

Task 3: Revise Addendum Based on EPA's Comments 

After receiving comments from EPA, the contractor shall revise the Addendum to the Damage 
Case Study accordingly. The contractor may also meet with EPA in order to further understand 
EPA's comments. The contractor should expect no more than two rounds of comments from 
EPA. 

Task 4: Compile list of damage cases that have occurred or have been recorded since 
Dec 2006 

The contractor shall not begin Task 4 unless given direction to do so by the TOCOR. 

The contractor shall compile a list of damage cases that have occurred or have been recorded 
since Jan 2007 (when the last damage case study was completed). The contractor shall 
conduct a search using the internet, EPA databases, and EPA contacts in the Regions. 
Specifically, the contractor shall strive to obtain the information listed in Task 1 above regarding 
each damage case. The contractor will also notify the TOCOR regarding which damage cases 

meet the criteria for a recycling damage case as defined by EPA. 

Although EPA does not know exactly how many damage cases may exist, we estimate that 
there may be about 45 damage cases that the contractor may have to evaluate. 

The contractor shall submit the list of information in Task 1 for each damage case to the 
TO COR for review. (EPA notes that many of this information may be unknown for specific 
damage cases; in this case the contractor shall just note "unknown.") 

Task 5: Update the 2007 Damage Case Study 

The contractor shall not begin Task 5 unless given direction to do so by the TOCOR. 

After receiving comments from EPA, the contractor shall draft an update to the Damage Case 
Study, which will include all of the damage cases from the 2007 Damage Case Study, the 2008 
Addendum, the Addendum completed in Task 3, and the new damage cases identified in Task 
4. The contractor shall draft a narrative profile of each damage case identified in Task 4 above 
to be included in this update. These profiles will include all known information about each 
damage case and any links to resources documenting the information. The contractor shall 
submit the draft damage case study to the TOCOR for review. 

Task 6: Revise Damage Case Study Update 

The contractor shall not begin Task 5 unless given direction to do so by the TOCOR. 
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After receiving comments from EPA, the contractor shall revise the update to the Damage Case 
Study accordingly. The contractor may also meet with EPA in order to further understand EPA's 
comments. The contractor should expect no more than two rounds of comments from EPA. 

SCHEDULE OF DELIVERABLES 

Task Deliverable Due Date 
Number 
Task 1 List of information for the 5-1 0 damage cases provided 2 weeks after receipt of 

by EPA, including whether each damage case meets list of damage cases from 
the criteria of a "recycling damage case." TOCOR 

Task2 Draft Addendum to Damage Case Study 2 weeks after receipt of 
TOCOR comments on 
Task 1 

Task3 Revise Addendum to Damage Case Study 1 week after receipt of 
TOCOR comments on 
draft Addendum to 
Damage Case Study 

The contractor shall not start Tasks 4-6 until given direction to do so by the TOCOR. 
Task4 List of potential damage cases and information for 4 weeks after receipt of 

each damage case, including whether each damage TOCOR direction to start 
case meets the criteria of a "recycling damage case." task 

TaskS Draft Update to Damage Case Study 4 weeks after receipt of 
TOCOR comments to 
damage case list 

Task6 Revise Update to Damage Case Study 2 weeks after receipt of 
TOCOR comments on 
TaskS 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technica/ Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease· in the estimated cost of the contract or task order; 
(4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 See Block 16C 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street. oounty, State and ZIP Coda) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

PR-OSWER-11-00728 
7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

f-'-'-

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0036 
10B. DATED (SEE ITEM 13) 

04/26/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12.ACCOUNTING AND APPROPRIATION DATA(Ifroquirod) Net Increase: $19
1 

842. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. 67i5EC~~~~~ ~~W"fo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). · 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. 01 HtK (~Specify type or modification and aUthonty) 

X Mutual Agreement of the Parties 

E. IMPORTANT: Contractor Dis not, [!)is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

The purpose of this modification is to make administrative changes and to add incremental 

funds in the amount of $19,842.00, which hereby brings the total amount obligated from 

$29,953.00 to $49,795.00. The 52.232-20 Limitation of Cost clause is hereby incorporated 

by reference. 

The task order ceiling amount of $49,795.00 is a not to exceed amount that the contractor 

exceeds at their own risk. 

All other terms and conditions remains unchanged and in full force and effect. 

TOPO: Amanda Geldard Max Expire Date: 04/01/2012 

Continued .•. 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign} 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of COntracting Office" 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 05610036 /00l 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $19,842.00 
New Total Obligated Amount for this Award: 
$49,795.00 
Incremental Funded Amount changed: 
$29,953.00 to $49,795.00 
Buyer changed from Manuela Meyer 
to Marshand Boone 

from 

Contracting Officer changed from David Muller 
to Rayna Brown 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: $19,842.00 
Incremental Funded Amount changed from $29,953.00 
to $49,795.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
ll-12-B-31H-301DA1C-2585-ll31HMP018-001 
Beginning FiscalYear 11 
Ending Fiscal Year 12 
Fund (Appropriation) B 
Budget Organization 31H 
Quantity: 0 
Amount: $19,842.00 
Percent: 39.84737 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/26/2011 to 04/01/2012 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 335 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-10_056100361001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 Task Order Ceiling 

Accounting Info: 

SUPPLIES/SERVICES 

(B) 

and Funding 

11-12-B-31H-301DA1C-2585-1131HMP010-001 
EFY: 12 Fund: B Budget Org: 31H Program 

BFY: 11 
(PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP010-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP018-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP018-001 
Funding Flag: Complete 
Funded: $19,842.00 

NSN 7540.01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

3 

AMOUNT 

(F) 

49,795.00 

OPTIONAL FORM 338 (4-88) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 
002 See Block 16C 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 
SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., -~ county, State end ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

..;....;... 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0036 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/26/2011 
11. THIS ITEM oNLY APPUES To AMENDMENT:; OF SoUcJTATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modincat10n snd suthonty) 

X By Mutual Agreement of the Parties 
E. IMPORTANT: Contractor Dis not. [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 
DUNS Number: 072648579 
TOPO: Amanda Geldard Max Expire Date: 12/31/2012 
The purpose of this bilateral modification is to extend the period of performance of this 
task order at no additional cost to the Government. The new end date of this task order 
will be December 31, 2012. This task order is for non-severable services. This task order 
also makes an administrative change (see below) . All other terms and conditions remain 
unchanged. 
LIST OF CHANGES: 
Reason for Modification Supplemental Agreement for work within scope 
Period Of Performance End Date changed from 01-APR-12 to 31-DEC-12 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Carolyn Mosinski 
16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-lO-OS 6100361002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

. ITEMNO. 

(A) 
SUPPLIES/SERVICES 

(B) 

The Contracting Officer has changed from Rayna 
Brown to Carolyn Mosinski. 

Maximum Potential Expiration Date changed to : 
12/31/2012 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 04/26/2011 to 12/31/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-l!6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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